STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 23/ 05 I N VENTURA COUNTY | N OXNARD FROM 07/ 11/ 05
CONTRACT NUMBER 07-247204 0.1 KM WEST OF PLEASANT VALLEY ROAD CONTRACT CCDE 'B '
LOCATI ON 07-VEN-1-15.0/15.0 OVERCRGOSSI NG TO RQUTE 1 27 CONTRACT | TEMS
CONSTRUCT DRAI NAGE SYSTEM FEDERAL Al D ACST-P001-(520)E

P- P001- (520) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGCSALS | SSUED 11 FUND TOTAL HE12 1, 750, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BI DDERS 2 ENG NEERS EST 1,134, 263. 00 AMOUNT OVER 1, 213, 557. 80 PERCENT OVER EST106. 99
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,347,820. 80 2 BLO' S CONSTRUCTI ON | NC 805 656-1432
00256065
P O BOX 672 FAX 805 485-0338
OXNARD CA 93032
2 1, 248, 289. 90 1 S P PAZARGAD ENG NEERI NG 818 901-8883
RQUESTED BI D RELI EFCONSTRUCTI ON | NC 00799177
7120 HAYVENHURST AVE STE 108 FAX 818 901- 8884

VAN NUYS CA 91406



07-247204 Bl D245

07- VEN-1- 15 PAGE 2
06/ 23/ 05 07/ 11/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NYE AND NELSON | NC ITEMS 5, 7, 9, 10, 12 THRU 15 AND 27

1860 EASTMAN AVENUE STE 108
VENTURA CA 93003
TBS TRAFFI C CONTROL

P O BOX 2114
OXNARD CA 93031



07-247204 Bl D245

07- VEN-1- 15 PAGE 3

06/ 23/ 05 07/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ORTlI Z ASPHALT PAVI NG COVPANY | TEM5 14 AND 15
P O BOX 883

COLTON CA 92324

STATEW DE SAFETY AND SI GNS | NC | TEM 4
130 GROBI C COURT
FAI RFI ELD CA 94533

VI STA STEEL REI NFCRCI NG STEEL
331 WLEW S STREET
VENTURA CA 93001



07-247204 Bl D245

07- VEN-1- 15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 23/ 05 07/ 11/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 70, 196. 00 70, 196. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 159, 537. 00 159, 537. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 24,115. 00 24,115.00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 112, 383. 00 112, 383. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 106 54. 00 5,724.00
6 151540 RECONSTRUCT CHAI N LI NK FENCE M 15 212. 00 3, 180. 00
7 152386 RELOCATE ROADSI DE SI G\N- ONE POST EA 2 3, 158. 00 6, 316. 00
8 153215 REMOVE CONCRETE (CURB AND GUTTER) M 2 904. 00 1, 808. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 51, 926. 00 51, 926. 00
10 190101 ROADWAY EXCAVATI ON VB 33 780. 00 25,740. 00
11 194001 DI TCH EXCAVATI ON VB 155 174. 00 26, 970. 00
12 198001 | MPORTED BORROW VB 25 10, 293. 00 257, 325. 00
13 260201 CLASS 2 AGCGREGATE BASE VB 865 128. 00 110, 720. 00
14 390103 ASPHALT CONCRETE (TYPE B) TONN 650 240. 00 156, 000. 00
15 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 106 61. 00 6, 466. 00
16 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 79.2 1, 890. 00 149, 688. 00
17 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 39.7 394. 00 15, 641. 80
18 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 8, 146 3. 00 24,438. 00
19 650077 750 MM REI NFORCED CONCRETE PI PE M 920 1, 098. 00 1, 010, 160. 00
20 707244 900 MM PRECAST CONCRETE PI PE MANHOLE M 15 4,151. 00 62, 265. 00
21 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 2 853. 00 1, 706. 00
22 731521 M NOR CONCRETE ( SI DEWALK) VB 1 1, 563. 00 1, 563. 00
23 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 1,916 3.00 5, 748. 00
24 840501 THERMOPLASTI C TRAFFI C STRI PE M 470 3. 00 1, 410. 00
25 840515 THERMOPLASTI C PAVEMENT MARKI NG M 7 73. 00 511. 00
26 (S) 034374 I NDUCTI VE LOOP DETECTCOR ( REPLACEMENT) EA 2 1, 340. 00 2,680. 00
27 999990 MOBI LI ZATI ON LS LUWVP SUM 53, 604. 00 53, 604. 00

TOTAL 2,347, 820. 80



07-247204 Bl D245
07- VEN-1- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 23/ 05 07/ 11/ 05
| TEM SECOND
Bl D AMOUNT

1 4,700. 00 4700. 00
2 180, 000. 00 180000. 00
3 6, 800. 00 6800. 00
4 196, 000. 00 196000. 00
5 37. 25 3948. 50
6 92. 00 1380. 00
7 500. 00 1000. 00
8 350. 00 700. 00
9 18, 000. 00 18000. 00
10 65. 00 2145. 00
11 56. 00 8680. 00
12 84. 50 2112.50
13 76. 20 65913. 00
14 165. 00 107250. 00
15 60. 00 6360. 00
16 1,510. 00 119592. 00
17 1, 380. 00 54786. 00
18 4.15 33805. 90
19 305. 00 280600. 00
20 3, 250. 00 48750. 00
21 1, 495. 00 2990. 00
22 1,425. 00 1425. 00
23 12. 00 22992. 00
24 17. 80 8366. 00
25 142. 00 994. 00
26 2,000. 00 4000. 00
27 65, 000. 00 65000. 00
TOT 1, 248, 289. 90



